DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/05/09
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2009
CALL ORDER : 002 CONTRACT 1ID 29-063-06.01 COUNTIES : SUSSEX
LETTING DATE : 05/12/09 DISTRICT S2
STATE/FEDERAL AID NO: ENHS-S002(4) CONTRACT TIME 75 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ENHS-S002 (4)
PAVEMENT & REHABILITATION, SOUTH II-VI, 2009
SET-ASIDE
VENDOR RANKING : Contract was awarded on 06/05/09 to vendor GEORGE & LYNCH INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,144,140.89 127.9121% 100.0000%
1 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901 S 2,458,048.28 100.0000% 78.1787%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 2,744,444.00 111.6513% 87.2876%
3 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 2,795,371.13 113.7232% 88.9073%
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 2,985,258.92 121.4483% 94.9467%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T e e
SECTION 0001 Category 0001
| | |
0010 211002 105.000 LF | 4.00000 420.00] 3.12000 327.60| 3.00000 315.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0020 212001 10.000 cCY | 50.50000 505.00] 26.00000 260.00 | 20.00000 200.00
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 50.000 TON | 50.00000 2500.00 | 45.44000 2272.00 | 30.00000 1500.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 401517 17400.000 TON | 85.00000 1479000.00 | 65.56000 1140744.00] 77.00000 1339800.00
STONE MATRIX ASPHALT WEARING SURFACE | | |
0050 401645 13600.000 TON | 70.00000 952000.00| 54.91000 746776.00 | 58.00000 788800.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401696 200.000 TON | 32.17000 6434.00 | 24.64000 4928.00] 80.00000 16000.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 503001 400.000 sSY | 183.00000 73200.00 | 156.00000 62400.00] 148.00000 59200.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0080 503006 800.000 EACH | 18.22000 14576.00] 19.76000 15808.00] 18.00000 14400.00
DOWEL BARS | | |
0090 503503 2560.000 SYIN | 5.65000 14464.00] 5.65000 14464.00] 5.65000 14464.00
| | |

PATCHING CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2009
CALL ORDER : 002 CONTRACT ID : 29-063-06.01
LETTING DATE : 05/12/09 DISTRICT : S2
SET-ASIDE

COUNTIES : SUSSEX
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— ——————

0100 726001 6.000 EACH | 950.00000 5700.00] 1280.00000 7680.00]
END ANCHORAGE | |

0110 732508 2300.000 TON | 30.00000 69000.00| 22.78000 52394.00|
TOPSOIL, MODIFIED | [ [

0120 734013 17100.000 sSY | 0.26000 4446 .00 0.24000 4104.00]
PERMANENT GRASS SEEDING, DRY GROUND | [ |

0130 735534 17100.000 sSY | 0.59000 10089.00| 0.41000 7011.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | [

0140 742502 1950.000 HOUR | 32.97000 64291.50| 32.97000 64291.50|
FLAGGER, SUSSEX COUNTY, STATE | [ |

0150 742516 293.000 HOUR | 47.81000 14008.33| 47.81000 14008.33|
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | [

0160 743003 65.000 EADY | 28.00000 1820.00] 18.45000 1199.25]
ARROWPANELS, TYPE C | [ |

0170 743514 14.000 EADY | 83.00000 1162.00] 66.64000 932.96|
FURNISH AND MAINTAIN MESSAGE BOARD | [ [

0180 743537 65.000 EADY | 163.50000 10627.50| 168.00000 10920.00|
FURNISH AND MAINTAIN TRUCK-MOUNTED | [ [
ATTENUATOR, TYPE II | [ [

0190 746774 1200.000 LF | 9.45000 11340.00| 8.32000 9984.00]|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | [

0200 748015 1034.000 SF | 7.50000 7755.00] 4.22000 4363.48|
PERMANENT PAVEMENT STRIPING, | [ [
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | [ [

0210 748019 281600.000 LF | 0.20000 56320.00| 0.20000 56320.00|
TEMPORARY MARKINGS, PAINT, 4" | [ [

0220 748026 2068.000 SF | 1.42000 2936.56| 1.62000 3350.16|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | [ [

0230 748502 640.000 EACH | 29.00000 18560.00| 27.70000 17728.00|
RAISED/RECESSED PAVEMENT MARKER | | [

0240 748506 140800.000 LF | 0.36000 50688.00| 0.25000 35200.00]
PERMANENT PAVEMENT STRIPING, EPOXY | [ [
RESIN PAINT, 4" | [

0250 760502 4200.000 SYIN | 3.33000 13986.00| 1.60000 6720.00]
PAVEMENT MILLING, TAPER CUT | [ |

0260 760504 102400.000 LF | 0.12000 12288.00| 0.16000 16384.00|

| | |

RUMBLE STRIPS, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/05/09
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-VI, 2009
CALL ORDER 002 CONTRACT ID 29-063-06.01 COUNTIES SUSSEX
LETTING DATE 05/12/09 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0270 761001 1200.000 SY | 11.92000 14304.00| 9.84000 11808.00| 16.00000 19200.00
BUTT JOINTS, HOT MIX | | |
0280 762002 1000.000 LF | 5.00000 5000.00] 3.70000 3700.00] 3.75000 3750.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0290 763000 LUMP | 88985.00000 88985.00| 41060.00000 41060.00| 101368.47000 101368.47
INITIAL EXPENSE | |
0300 763500 LUMP | 88985.00000 88985.00| 52160.00000 52160.00| 77900.00000 77900.00
MAINTENANCE OF TRAFFIC | | |
0310 763505 650.000 HOUR | 75.00000 48750.00| 75.00000 48750.00| 75.00000 48750.00
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 3,144,140.89] $ 2,458,048.28] $ 2,744,444.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 3,144,140.89] S 2,458,048.28| $ 2,744,444.00

DBE GOALS

| 0

0

0




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 06/05/09
PAGE : 002 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VI, 2009
CALL ORDER : 002 CONTRACT ID : 29-063-06.01 COUNTIES : SUSSEX
LETTING DATE : 05/12/09 DISTRICT : 82
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|DAVID A BRAMBLE INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 211002 105.000 LF | 5.00000 525.00] 5.25000 551.25]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0020 212001 10.000 cCY | 25.00000 250.00] 75.00000 750.00|
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 50.000 TON | 100.00000 5000.00] 65.00000 3250.00]
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 401517 17400.000 TON | 81.00000 1409400.00] 83.25000 1448550.00]
STONE MATRIX ASPHALT WEARING SURFACE | | |
0050 401645 13600.000 TON | 57.00000 775200.00 | 67.15000 913240.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0060 401696 200.000 TON | 30.00000 6000.00] 15.00000 3000.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 503001 400.000 SY | 200.00000 80000.00| 135.00000 54000.00|
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0080 503006 800.000 EACH | 20.00000 16000.00| 18.00000 14400.00|
DOWEL BARS | | |
0090 503503 2560.000 SYIN | 5.65000 14464.00| 5.65000 14464.00|
PATCHING CONCRETE | | |
0100 726001 6.000 EACH | 1300.00000 7800.00] 1500.00000 9000.00]
END ANCHORAGE | |
0110 732508 2300.000 TON | 10.00000 23000.00] 26.00000 59800.00|
TOPSOIL, MODIFIED | | |
0120 734013 17100.000 sSY | 0.22000 3762.00] 0.35000 5985.00]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0130 735534 17100.000 sSY | 0.47000 8037.00] 1.17000 20007.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0140 742502 1950.000 HOUR | 32.97000 64291.50| 32.97000 64291.50|
FLAGGER, SUSSEX COUNTY, STATE | | |
0150 742516 293.000 HOUR | 47.81000 14008.33| 47.81000 14008.33|
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0160 743003 65.000 EADY | 50.00000 3250.00] 35.00000 2275.00]
| | |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/05/09
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-VI, 2009
CALL ORDER 002 CONTRACT 1ID 29-063-06.01 COUNTIES SUSSEX
LETTING DATE 05/12/09 DISTRICT S2
SET-ASIDE
| ( 3 ) I ( 4 ) | ( )
|DAVID A BRAMBLE INC |A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0170 743514 14.000 EADY | 100.00000 1400.00| 75.00000 1050.00]|
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0180 743537 65.000 EADY | 100.00000 6500.00 | 125.00000 8125.00|
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0190 746774 1200.000 LF | 8.50000 10200.00]| 9.30000 11160.00|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0200 748015 1034.000 SF | 4.25000 4394.50| 5.00000 5170.00 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0210 748019 281600.000 LF | 0.07000 19712.00]| 0.19000 53504.00|
TEMPORARY MARKINGS, PAINT, 4" | | |
0220 748026 2068.000 SF | 1.60000 3308.80| 1.55000 3205.40|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0230 748502 640.000 EACH | 26.00000 16640.00| 32.00000 20480.00|
RAISED/RECESSED PAVEMENT MARKER | | |
0240 748506 140800.000 LF | 0.25000 35200.00] 0.28000 39424.00|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0250 760502 4200.000 SYIN | 1.75000 7350.00 | 2.00000 8400.00|
PAVEMENT MILLING, TAPER CUT | | |
0260 760504 102400.000 LF | 0.22000 22528.00| 0.25000 25600.00|
RUMBLE STRIPS, HOT MIX | | |
0270 761001 1200.000 SY | 5.00000 6000.00 | 10.00000 12000.00|
BUTT JOINTS, HOT MIX | | |
0280 762002 1000.000 LF | 2.40000 2400.00 | 5.25000 5250.00 |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0290 763000 LUMP | 130000.00000 130000.00]| 58568.44000 58568.44|
INITIAL EXPENSE | |
0300 763500 LUMP | 50000.00000 50000.00] 57000.00000 57000.00|
MAINTENANCE OF TRAFFIC | | |
0310 763505 650.000 HOUR | 75.00000 48750.00| 75.00000 48750.00|
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 2,795,371.13] $ 2,985,258.92] $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 2,795,371.13] $ 2,985,258.92] $

DBE GOALS

| 0

0

o\




